

Standard Form Number: SF-INFR-65
Revised on: August 11, 2004

INFRA 2020-013
Distribution Line at Progress Homes Phase 1 Subdivision,
(Phase 2) Barangay San Vicente, Canaman, Camarines Sur
JR # 20-08-091

NOTICE OF AWARD

October 28, 2020


MR. JUVY DEMABASA
Proprietor/Manager
JMLD Construction
126-1 Bagumbayan Norte,
Naga City

Dear Mr. Demabasa:


We are happy to notify you that the project **FURNISHING OF LABOR AND MATERIALS FOR THE INSTALLATION OF DISTRIBUTION LINE AT PROGRESS HOMES PHASE 1 SUBDIVISION, (PHASE 2) BARANGAY SAN VICENTE, CANAMAN, CAMARINES SUR (INFRA 2020-013)** is hereby awarded to you as the Bidder with the Lowest Calculated and Responsive Bid (LCRB) at a Contract Price equivalent to **THREE MILLION SIX HUNDRED EIGHTY THOUSAND ELEVEN PESOS AND 50/100 (Php 3,680,011.50)** Only.

You are therefore required within Ten (10) days from the receipt of this Notice of Award, to formally enter into contract with us, and to submit the Performance Security in the form and the amount stipulated in the Instructions to Bidders. Failure to enter into the said contract or provide the Performance Security shall constitute a sufficient ground for cancellation of award and forfeiture of your Bid Security.

Very truly yours,


JORGE T. PALMA
Head of the Procuring Entity
Chairman, Board of Directors
Date: 10/29/2020

Conformed:


Roy S. Alarcon
(Name of bidders' representative)

Date:

10/29/2020

"Water is life, save it."

BIDS AND AWARDS COMMITTEE (BAC)

*Excerpt from the minutes of the Bids and Awards Committee Meeting
Held at MNWD Conference Room on October 16, 2020*

RESOLUTION NO. 38

Series of 2020

BAC RESOLUTION DECLARING THE LOWEST CALCULATED AND RESPONSIVE BID (LCRB) AND RECOMMENDING AWARD OF CONTRACT TO JMLD CONSTRUCTION

WHEREAS, the Metropolitan Naga Water District (MNWD) Bids and Awards Committee (BAC) through its Secretariat posted the Invitation to Bid (ITB) for the project **Furnishing of Labor and Materials for the Installation of Distribution Line at Progress Homes Phase 1 Subdivision, (Phase 2) Barangay San Vicente, Canaman, Camarines Sur (INFRA 2020-013)** in the Philippine Government Electronic Procurement System (PhilGEPS), MNWD Website and Bulletin Board starting September 17 to October 6, 2020 with an Approved Budget for the Contract (ABC) of **FOUR MILLION SIXTY-NINE THOUSAND SEVEN HUNDRED EIGHT PESOS AND 77/100 (Php 4,069,708.77) Only**, and the Completion of Work is required within **Two Hundred Twenty-Five (225) Calendar Days**.

WHEREAS, in response to the Invitation to Bid, there were four (4) prospective bidder who signified their intention to participate in the scheduled bidding and thereafter procured bidding documents, namely: (1) JMLD Construction; (2) MDQR Construction and Supply; (3) Holy Child Realty and Development, Incorporated; and (4) E.R. Venzon Construction;

WHEREAS, on the deadline for the submission of bid on October 6, 2020, 1:30 PM, only three (3) bidders submitted their bid proposals, namely: (1) JMLD Construction; (2) MDQR Construction and Supply; and (3) E.R. Venzon Construction submitted their bid proposals per record book (logbook) of the BAC Secretariat;

WHEREAS, during the preliminary evaluation of bids conducted last October 6, 2020, the bid of JMLD Construction was found to be eligible. However, MDQR Construction and Supply and E.R. Venzon Construction was declared ineligible due to missing document, particularly the Constructors Performance Evaluation System (CPES) Rating Sheet as an attachment to the Single Largest Completed Contract (SLCC) submitted, duly indicated in Bid Data Sheet (BDS) ITB Clause 12.1(a)(ii), of the bidding documents;

"Water is life, save it."

OCT 30 2020

Name of Bidder/s	Bid Amount (As Read)	% Variance from ABC
JMLD Construction	Php 3,680,011.50	9.58%
MQDR Construction and Supply	-	-
E.R. Venzon Construction	-	-

WHEREAS, the detailed evaluation of bids conducted last October 8, 2020, resulted to:

Name of Bidder/s	Bid Amount (As Calculated)	% Variance from ABC
JMLD Construction	Php 3,680,011.50	9.58%
MQDR Construction and Supply	-	-
E.R. Venzon Construction	-	-

WHEREAS, upon careful examination, validation and verification of the bidder's eligibility, technical and financial requirements submitted, the bid of JMLD Construction was found to be Responsive and was subsequently declared by the BAC as the Lowest Calculated and Responsive Bid (LCRB) for the project Furnishing of Labor and Materials for the Installation of Distribution Line at Progress Homes Phase 1 Subdivision, (Phase 2) Barangay San Vicente, Canaman, Camarines Sur (INFRA 2020-013);



NOW THEREFORE, we, the Members of the Bids and Awards Committee, hereby **RESOLVE**, as it is hereby **RESOLVED**:

1. To declare JMLD Construction as the bidder with the Lowest Calculated and Responsive Bid (LCRB) for the project Furnishing of Labor and Materials for the Installation of Distribution Line at Progress Homes Phase 1 Subdivision, (Phase 2) Barangay San Vicente, Canaman, Camarines Sur (INFRA 2020-013) and subsequently award the contract amounting to **THREE MILLION SIX HUNDRED EIGHTY THOUSAND ELEVEN PESOS AND 50/100 (Php 3,680,011.50) Only**;
2. To recommend for the approval by the Head of the Procuring Entity (HOPE) / Chairman of the MWND Board of Directors the foregoing findings.

RESOLVED at the MNWD Multi-Purpose Hall, this 16th day of October, 2020.


JON LOUIE A. SANCHEZ

BAC Chairperson

 *"Water is life, save it."* 



Republic of the Philippines
**METROPOLITAN NAGA
WATER DISTRICT**
www.mnwd.gov.ph

40 J. Miranda Ave., Naga City
0919-648-6365 / 0927-463-1859
(054) 473-7813 Local 114
mnwaterdistrict@yahoo.com

NOEL A. MARTINEZ, JR.
BAC Vice-Chairperson

SONJUN O. MILLARES
BAC Regular Member

ARTURO M. MARCO
BAC Regular Member

EDGARDO A. AYAO
BAC Regular Member

SAMUEL A. AMORES
Provisional Member

APPROVED BY:

MR. JORGE T. PALMA
Head of Procuring Entity (HOPE)/
Chairman, Board of Directors
Date: 10/29/2020

"Water is life, save it."

