

Envelope A

Original – TECHNICAL COMPONENT

***Note:* All pages including interlineations, erasures or overwriting contained in this envelope should be initialed by the person or persons signing the bid.**

Envelope B

Copy No. 1 – TECHNICAL COMPONENT

***Note:* All pages including interlineations, erasures or overwriting contained in this envelope should be initialed by the person or persons signing the bid.**

Envelope C

Copy No. 2 – TECHNICAL COMPONENT

***Note:* All pages including interlineations, erasures or overwriting contained in this envelope should be initialed by the person or persons signing the bid.**

Envelope D

Copy No. 3 – TECHNICAL COMPONENT

***Note:* All pages including interlineations, erasures or overwriting contained in this envelope should be initialed by the person or persons signing the bid.**

Envelope I

**SUPPLY, DELIVERY, INSTALLATION AND
COMMISSIONING OF BRAND NEW CONTROL
PANELS FOR PANICUASON AND DEL ROSARIO
PUMPING STATIONS**

June 21, 2021

1:30 P.M.

**Multi-Purpose Hall, 3rd Floor
Metropolitan Naga Water District
#40 J. Miranda Avenue, Naga City**

TECHNICAL COMPONENT

- **Original Copy Technical Component (Envelope A)**
- **Copy 1 – Technical Component (Envelope B)**
- **Copy 2 – Technical Component (Envelope C)**
- **Copy 3 – Technical Component (Envelope D)**

Envelope 1

Original – FINANCIAL COMPONENT

***Note:* All pages including interlineations, erasures or overwriting contained in this envelope should be initialed by the person or persons signing the bid.**

Envelope 2

Copy No. 1 – FINANCIAL COMPONENT

***Note:* All pages including interlineations, erasures or overwriting contained in this envelope should be initialed by the person or persons signing the bid.**

Envelope 3

Copy No. 2 – FINANCIAL COMPONENT

***Note:* All pages including interlineations, erasures or overwriting contained in this envelope should be initialed by the person or persons signing the bid.**

Envelope 4

Copy No. 3 – FINANCIAL COMPONENT

***Note:* All pages including interlineations, erasures or overwriting contained in this envelope should be initialed by the person or persons signing the bid.**

Envelope 5

**SUPPLY, DELIVERY, INSTALLATION AND
COMMISSIONING OF BRAND NEW CONTROL
PANELS FOR PANICUASON AND DEL ROSARIO
PUMPING STATIONS**

June 21, 2021

1:30 P.M

**Multi-Purpose Hall, 3rd Floor
Metropolitan Naga Water District
#40 J. Miranda Avenue, Naga City**

FINANCIAL COMPONENT

- **Original Financial Component (Envelope No. 1)**
- **Copy 1 - Financial Component (Envelope No. 2)**
- **Copy 2 - Financial Component (Envelope No. 3)**
- **Copy 3 - Financial Component (Envelope No. 4)**