

[My PhilGEPS](#) |
 [My Organization](#) |
 [My Profile](#) |
 [Opportunities](#) |
 [Catalogue](#) |
 [Directory](#) |
 [About PhilGEPS](#)

[Pending Task](#) |
 [Notices](#) |
 [Award Notices](#)

Monday, September 16, 2024 10:31 AM Venus Solano MNWD [» Log-out](#)

Bid Notice Abstract

[Award Notice](#) [Detail Tracking Report](#)

Request for Quotation (RFQ)

Reference Number: 11154046
Procuring Entity: METROPOLITAN NAGA WATER DISTRICT
Title: Supply of Labor and Materials for 3-Phase Powerline and New Electric Service Connection at Pacol V PS (JR 24-08-088)
Area of Delivery: Camarines Sur [Printable Version](#)

Solicitation Number:	RFQ 0119	Status	Cancelled
Trade Agreement:	Implementing Rules and Regulations	Associated Components	1
Procurement Mode:	Negotiated Procurement - Small Value Procurement (Sec. 53.9)	Bid Supplements	0
Classification:	Goods	Document Request List	4
Category:	Electrical Systems and Lighting Components	Date Published	15/08/2024
Approved Budget for the Contract:	PHP 957,050.00	Last Updated / Time	16/09/2024 10:30 AM
Delivery Period:	30 Day/s	Closing Date / Time	19/08/2024 1:00 PM
Client Agency:			
Contact Person:	Venus C. Solano Procurement Analyst A 40 J. Miranda Ave., Naga City Camarines Sur Philippines 4400 63-54-4737813 Ext.117 63-54-4739288 mnwdbac@yahoo.com		

Description

ITEM NO. ITEM & DESCRIPTION QTY UNIT

Supply of Labor and Materials for 3-Phase Powerline and New Electric Service Connection at Pacol V PS 1 LOT

I. DX Materials/Equipment

A. Equipment

- 1 37.5 kVA, Pri. 13200V/7620V: Sec. 460V 3 units
- 2 Fuse Cut-Out & Lightning Arrester Combination 3 sets

B. DX Materials

- 3 Attachment, Guy, Malleable type w/ 11/16 hole 1 pc.
- 4 Clamp, Guy Straight, 3-Bolts 2 pcs.
- 5 Clevis, Secondary Swinging w/o Spool 3 pcs.
- 6 Connector, Wedge Clamp, #1/0 6 pcs.
- 7 Connector, Compression, YHO-200 22 pcs.
- 8 Crossarm, Steel, 8' 13 pcs.
- 9 Fuse Cut-Out & Lightning Arrester Combination 3 sets
- 10 Insulator, Suspension 6" ANSI 52-1 30 pcs.
- 11 Rod, Anchor, Thimble Eye, 5/8" x 7' 1 pc.
- 12 Rod, Armor, Preformed #2 9 pcs.
- 13 Tie Wire No. 4 454 ft.
- 14 Washer, Square, Flat, 2-1/4" x 2-1/4" x 3/16" 104 pcs.

C. Metering Materials

- 15 KWH Meter, Form 48A, CI-20/ Form 9S with demand 1 pc.
- 16 Current Transformer, 10/5:5A, 600V 3 units
- 17 Potential Transformer, 70:1, 15kV 3 units
- 18 Conductor, THHN No. 12 Wire 120 mtrs.
- 19 Connector, Compression, YHO-200 5 pcs.
- 20 Tire Wire No. 4 30 ft.
- 21 Meter Box (with meter base 13 jaws) 1 pc

TOTAL

Note:

- 1. VAT Inclusive
 - 2. FOB MNWD, Naga City
 - 3. Partial Delivery shall not be accepted
- Documentary Requirements to submit:
- 1. Mayor's/Business Permit
 - 2. PhilGEPS Registration Number / Certificate of Platinum Membership
 - 3. Income/Business Tax Returns (for ABCs above Php 500k)
 - 4. Notarized Omnibus Sworn Statement

**Incomplete or non-submission of the required Documentary Requirements shall be automatically disqualified

Items					
Item No.	Product/Service Name	Description	Quantity	UOM	Budget (PHP)
1	Electrical Systems and Lightning Components	3-Phase Powerline and New Electric Service Connection at Pacol V PS	1	Lot	957,050.00

Remarks
Revision on materials from CASURECO

Created by Venus C. Solano
Date Created 14/08/2024

[Back](#)

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.