

My PhilGEPS

My Organization

My Profile

Opportunities

Catalogue

Directory

About PhilGEPS

Pending Task | Notices | Award Notices

Monday, July 25, 2022 08:43 AM

Venus Solano MNWD

» Log-out

Bid Notice Abstract[Detail Tracking Report](#)**Request for Quotation (RFQ)**

Reference Number 8859970
Procuring Entity METROPOLITAN NAGA WATER DISTRICT
Title Supply and Delivery of Electric Chain Hoist (PR#22-07-0192)
Area of Delivery Camarines Sur

 [Printable Version](#)

Solicitation Number:	PR 22-07-0192	Status	Active
Trade Agreement:	Implementing Rules and Regulations	Associated Components	1
Procurement Mode:	Negotiated Procurement - Small Value Procurement (Sec. 53.9)	Bid Supplements	0
Classification:	Goods	Document Request List	4
Category:	Industrial Machinery and Equipment	Date Published	23/07/2022
Approved Budget for the Contract:	PHP 736,111.00	Last Updated / Time	23/07/2022 12:00 AM
Delivery Period:	30 Day/s	Closing Date / Time	26/07/2022 10:00 AM
Client Agency:			
Contact Person:	Venus C. Solano Procurement Analyst A 40 J.Miranda Ave., Naga City Camarines Sur Philippines 4400 63-54-4737813 Ext.117 63-54-4739288 mnwdbac@yahoo.com		

Description

1 ELECTRICAL CHAIN HOIST 230/460 Volt, 10 Tons Capacity Electric chain hoist suspension hook 1 unit

Specifications:

- 10 toner capacity
- 4 meters lifting load chain
- 3 phase, 220/440 volt
- Model: MH5D series
- Lifting speed: 50HZ 2.6 (m/min)
60HZ 3.1 (m/min)
- Chain Fall (6)
- Motor output (kw) 50HZ (2.5x2)
60HZ (3.0x2)

Note:

1. VAT Inclusive
2. FOB MNWD, Naga City
3. Partial Delivery shall not be accepted
4. Warranty: Three (3) months

Documentary Requirements to submit:

1. Mayor's/Business Permit
2. PhilGEPS Registration Number
3. Income/Business Tax Returns
4. Omnibus Sworn Statement

**Incomplete or non-submission of the required Documentary Requirements shall be automatically disqualified

Line Items

Item No.	Product/Service Name	Description	Quantity	UOM	Budget (PHP)
1	Industrial Machinery and Equipment	Electric Chain Hoist	1	Unit	736,111.00

Created by Venus C. Solano**Date Created** 22/07/2022